
 PAGE  1  OF 

ORDER FOR SUPPLIES OR SERVICES  
  
1. CONTRACT PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 

(YYYYMMMDD) 
4. REQUISITION/PURCH REQUEST NO. 5.  PRIORITY 

     

6. ISSUED BY CODE  7. ADMINISTERED BY (If other than 6) CODE  8. DELIVERY FOB 

     
    

  DESTINATION 
    

  OTHER 
  

         SCD:                           PAS:                                         ADP PT:         
 (See Schedule if 
 other) 

9. CONTRACTOR  CODE   FACILITY   10. DELIVER TO FOB POINT BY (Date)  11. X IF BUSINESS IS 

•   • 
 (YYYYMMMDD) 

  SMALL 

  
  SMALL 

NAME 12. DISCOUNT TERMS DISADVANTAGED 
AND 
ADDRESS 

 
  WOMAN-OWNED 

   

• • 
13. MAIL INVOICES TO THE ADDRESS IN BLOCK  

   

14. SHIP TO CODE  15. PAYMENT WILL BE MADE BY  CODE  MARK ALL 
     PACKAGES AND 
  PAPERS WITH 
  IDENTIFICATION 
  NUMBERS IN 
  BLOCKS 1 AND 2 

16. DELIVERY/   
 CALL  THIS DELIVERY ORDER IS ISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE      NUMBERED CONTRACT.  

TYPE    
OF 

ORDER 
PURCHASE 

 
Reference your   Oral        Written     Quotation ________________________ ,  Dated ________________.                            
____________________________ furnish the following on terms specified herein. 

   ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE   
   BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

 

         
 NAME OF CONTRACTOR  SIGNATURE  TYPED NAME AND TITLE  DATE SIGNED 

(YYYYMMMDD) 
 

  If this box is marked, supplier must sign Acceptance and return the following number of copies:  

17.  ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

 

 

 

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICE 20.  QUANTITY 
ORDERED/ 
ACCEPTED* 

21. 
UNIT 

22. UNIT PRICE 23. AMOUNT 

        
      

        
      

        
        

* If quantity accepted by the Government is 24. UNITED STATES OF AMERICA 25. TOTAL   
same as quantity ordered, indicate by X.    26.  
If different, enter actual quantity accepted below  DIFFERENCES  
quantity ordered and encircle. BY: CONTRACTING/ORDERING OFFICER   
27a. QUANTITY IN COLUMN 20 HAS BEEN 

 INSPECTED  RECEIVED  ACCEPTED, AND CONFORMS TO CONTRACT EXCEPT AS NOTED ____________________________________________________ 

b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c.  DATE d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
 (YYYYMMMDD)  REPRESENTATIVE 
   
   
e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS  
     

 
  PARTIAL 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS 
  FINAL 

  

  31. PAYMENT  34. CHECK NUMBER 
     

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 
  COMPLETE 

  

a.  DATE b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER 
  PARTIAL 

 35. BILL OF LADING NO. 

(YYYYMMMDD)  
  FINAL 

  

     

37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 
(YYYYMMMDD) 

40. TOTAL CON-
TAINERS 

41. S/R ACCOUNT NUMBER 42. S/R VOUCHER NO. 

      

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

W56HZV-05-D-DF02 0002 2007APR03 SEE SCHEDULE DOA4

W56HZV
U.S. ARMY TACOM LCMC

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

AMSTA-AQ-ADEAF
DAVID FORSGREN (586)574-6360

EMAIL: FORSGRED@TACOM.ARMY.MIL

S1403A

DCMA  CHICAGO
1523 WEST CENTRAL ROAD
BLDG 203
ARLINGTON HEIGHTS  IL  60004-2451

A NONE HQ0339

X

98255

DRS SUSTAINMENT SYSTEMS INCORPORATED
201 EVANS LN
ST. LOUIS, MO 63121-1126

TYPE BUSINESS: Large Business Performing in U.S.

SEE SCHEDULE

See Block 15

SEE SCHEDULE

HQ0339

DFAS - COLUMBUS CENTER
DFAS-CO/WEST ENTITLEMENT OPERATIONS
P.O. BOX 182381
COLUMBUS, OH 43218-2381

X

X

SEE SCHEDULE

SEE SCHEDULE
CONTRACT TYPE:
  Firm-Fixed-Price

KIND OF CONTRACT:
  System Acquisition Contracts

DAVID EPSKAMP /SIGNED/
EPSKAMPD@TACOM.ARMY.MIL (586)574-7356

$2,743,703.00
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SUPPLEMENTAL INFORMATION

1.  Delivery Order 0002 is for 1 each FRC Prototype (CLIN 1012AA), Non-Recurring Engineering for FRC Prototype Development (CLIN 1002AA)

and associated data (see CLIN 1042) in accordance with FRC System Development and Demonstration Phase Statement of Work dated 9 Jan

2007, and FRC Performance Specification MP-MT-PRF-02, dated 8 Jan 2007 (as amended by amendment 0001).

2.  Delivery Order 0002 is issued during the second ordering year of contract W56HZV-05-D-DF02.

3.  The price of $1,668,323.00 for CLIN 1002AA, and $1,075,380.00 for CLIN 0012AA are the prices agreed to by the parties on

Modification P00009 to contract DAAE07-05-D-DF02.

                                               *** END OF NARRATIVE A 0001 ***

  2 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SUPPLIES OR SERVICES AND PRICES/COSTS

1002          SECURITY CLASS: Unclassified

1002AA        NRE FOR FRC PROTOTYPE DEVELOPMENT                                      EA                    $      1,668,323.00              _________________________________                                                             __________________

              NOUN: NON-RECURRING ENGINEERING

              PRON: T176R0042T    PRON AMD: 01    ACRN: AA

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2007

                            $     1,668,323.00

1012          NSN: 4930-01-517-1482

              SECURITY CLASS: Unclassified

1012AA        FRC PROTOTYPE                                               1          EA   $ 1,075,380.000  $      1,075,380.00              _____________                                                                ______________   __________________

              NOUN: 1 EACH FRC PROTOTYPE

              PRON: T176R0052T    PRON AMD: 01    ACRN: AA

              CUSTOMER ORDER NO: M9545007MPR7AM2

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV7087R005  Y00000    M                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-DEC-2007

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE  FOR

  3 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              W56HZV-05-D-DF02/0002

1042          PRODUCTION QUANTITY              ___________________

              SECURITY CLASS: Unclassified

A019          DATA ITEM                                                              EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: CONFERENCE AGENDA

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

Deliveries or Performance_________________________

See DD 1423

                              (End of narrative F001)

A020          DATA ITEM                                                              EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: CONFERENCE MINUTES

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

Deliveries or Performance_________________________

See DD 1423

                              (End of narrative F001)

F001          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: CONT WORK BREAKDOWN STRUCT

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

  4 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

Deliveries or Performance_________________________

See DD 1423

                              (End of narrative F001)

F003          DATA ITEM                                                              EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: GFI-DEFICIENCY REPORT

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

Deliveries or Performance_________________________

See DD 1423

                              (End of narrative F001)

F004          DATA ITEM                                                              EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: RECEIPT OF GOVT MATERIAL RPT

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

Deliveries or Performance_________________________

See DD 1423

                              (End of narrative F001)

J001          DATA ITEM                                                              EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: END ITEM FINAL INSPECTION REC

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

Deliveries or Performance_________________________

See DD 1423

                              (End of narrative F001)
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/            OBLG                                                     ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/            OBLG                                                     ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR          ACRN STAT  ACCOUNTING CLASSIFICATION                          NUMBER    STATION             AMOUNTITEM    MIPR          ACRN STAT  ACCOUNTING CLASSIFICATION                          NUMBER    STATION             AMOUNT_____   ________      ____ _____ _________________________                          ______    ___________         _______________   ________      ____ _____ _________________________                          ______    ___________         __________

1002AA  T176R0042T     AA    2   17  791319M7KF3106785400674432DC0201B00007MRP7AM2                      $       1,668,323.00

1012AA  T176R0052T     AA    2   17  791319M7KF3106785400674432DC0201B00007MRP7AM2                      $       1,075,380.00

        M9545007MPR7AM2

                                                                                                          __________________

                                                                                              TOTAL     $       2,743,703.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME             TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                             STATION                    AMOUNTNAME             TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                             STATION                    AMOUNT________         _____________   _________________________                             ___________                __________________         _____________   _________________________                             ___________                __________

Marine Corps           AA        17  791319M7KF3106785400674432DC0201B00007MRP7AM2                      $       2,743,703.00                                                                                                          __________________

                                                                                              TOTAL     $       2,743,703.00

ACRN     EDI ACCOUNTING CLASSIFICATIONACRN     EDI ACCOUNTING CLASSIFICATION____     _________________________________     _____________________________

AA       17  07091319M7KF     310678540067443  2DC0201B00007MRP7AM2   M9545007MPR7AM2                         067443
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

LIST OF ATTACHMENTS

CONTRACT DATA REQUIREMENTS LIST

                                                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

______________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.: W56HZV-05-D-DF02

B. EXHIBIT: B

C. CATEGORY: OTHER

D. SYSTEM/ITEM: FRC

E. CONTRACT/PR NO.: W56HZV-05-D-DF02

F. CONTRACTOR: DRS SUSTAINMENT SYSTEMS, INC.

 ______________________________________________________________________________________________________

1. DATA ITEM NO. A019

2. TITLE OF DATA ITEM: CONFERENCE AGENDA

3. SUBTITLE:

4. AUTHORITY: DI-ADMIN-81249

5. CONTRACT REFERENCE: SOW PARA C.3.1.3.1 OF FRC SYSTEM AND DEVELOPMENMT PHASE SOW DATED 9 JAN 07                                __________

6. REQUIRING OFFICE: MARCORSYSCOM (PM/MT, GTES)

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  AS REQ

11. AS OF DATE:

12. DATE OF FIRST SUB:  SEE BLK 16

13. DATE OF SUBS: SEE BLK 16

______________________________________________________________________________________________________

14. DISTRIBUTION

          A. ADDRESSEE  B. COPIES

                                                                       DRAFT        FINAL

                                                                                 REG   REPRO

             1.  MCSC (PM/MT)                                           1               1

             2.  MCSC (CTQ)                                                             1

15.  TOTAL                                                              1        0      2

______________________________________________________________________________________________________

16. REMARKS:

BLK 9 - THE FOLLOWING INFORMATION SHALL BE INCLUDED ON THE DELIVERABLE:  DISTRIBUTION STATEMENT A: APPROVED FOR PUBLIC RELEASE;

DISTRIBUTION IS UNLIMITED.

BLK 12 - PRELIMINARY DESIGN REVIEW (PDR) AND DESIGN READINESS REVIEW (DRR) AGENDAS AND READ-AHEAD PACKAGES SHALL BE SUBMITTED 20 DAYS

PRIOR TO THE PDR AND DRR.  FOR ALL OTHERS, THE DRAFT AGENDA

SHALL BE SUBMITTED 10 DAYS PRIOR TO EACH CONFERENCE, MEETING, AUDIT, OR REVIEW.  THE GOVERNMENT REQUIRES 3 DAYS TO REVIEW AND COMMENT.

BLK 13 - SUBMIT FINAL, WITH GOVERNMENT COMMENTS INCORPORATED, 2 DAYS AFTER RECEIPT OF GOVERNMENT COMMENTS.

BLK 14 - SUBMISSION SHALL BE VIA ELECTRONIC MAIL (EMAIL).  THE SUBMISSION SHALL BE PREPARED USING MICROSOFT OFFICE 2000 OR 2003 SOFTWARE

(MS WORD, MS EXCEL, MS POWERPOINT).  EMAIL ADDRESS FOLLOWS THE ADDRESSEE, BELOW.

MCSC (PM/MT - GTES): ULYSSESS.MORTON@USMC.MIL

MCSC (CTQ) - TO BE DETERMINED

TACOM CONTRACTING POC: FORSGRED@TACOM.ARMY.MIL

______________________________________________________________________________________________________

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________________

G. PREPARED BY:

H. DATE:
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W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

I. APPROVED BY:

J. DATE:

______________________________________________________________________________________________________

DD FORM 1423-1, JUN 90 (EG)  PREVIOUS EDITIONS ARE OBSOLETE                             PAGE_1__ OF ___

CONTRACT DATA REQUIREMENTS LIST

                                                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

______________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.: W56HZV-05-D-DF02

B. EXHIBIT: B

C. CATEGORY: OTHER

D. SYSTEM/ITEM: FRC

E. CONTRACT/PR NO.: W56HZV-05-D-DF02

F. CONTRACTOR: DRS SUSTAINMENT SYSTEMS, INC.

 ______________________________________________________________________________________________________

1. DATA ITEM NO. A020

2. TITLE OF DATA ITEM: CONFERENCE MINUTES

3. SUBTITLE:

4. AUTHORITY: DI-ADMIN-81250

5. CONTRACT REFERENCE: SOW PARA C.3.1.3.1 OF FRC SYSTEM AND DEVELOPMENMT PHASE SOW DATED 9 JAN 07                                __________

6. REQUIRING OFFICE: MARCORSYSCOM (PM/MT, GTES)

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  ASREQ

11. AS OF DATE:

12. DATE OF FIRST SUB:  SEE BLK 16

13. DATE OF SUBS: SEE BLK 16

______________________________________________________________________________________________________

14. DISTRIBUTION

          A. ADDRESSEE  B. COPIES

                                                                       DRAFT        FINAL

                                                                                 REG   REPRO

             1.  MCSC (PM/MT)                                           1               1

             2.  MCSC (CTQ)                                                             1

             2.  COPY TO EACH ATTENDEE *                                                1

15.  TOTAL                                                              1        0      3*

______________________________________________________________________________________________________

16. REMARKS:

BLK 9 - THE FOLLOWING INFORMATION SHALL BE INCLUDED ON THE DELIVERABLE:  DISTRIBUTION STATEMENT A: APPROVED FOR PUBLIC RELEASE;

DISTRIBUTION IS UNLIMITED.

BLK 12 - DRAFT MINUTES SHALL BE SUBMITTED WITHIN 10 DAYS AFTER EACH CONFERENCE, MEETING, AUDIT, OR REVIEW.  THE GOVERNMENT REQUIRES 10

DAYS TO REVIEW AND COMMENT.

BLK 13 - SUBMIT FINAL, WITH GOVERNMENT COMMENTS INCORPORATED, 5 DAYS AFTER RECEIPT OF GOVERNMENT COMMENTS.

BLK 14 - SUBMISSION SHALL BE VIA ELECTRONIC MAIL (EMAIL).  THE SUBMISSION SHALL BE PREPARED USING MICROSOFT OFFICE 2000 OR 2003 SOFTWARE

(MS WORD, MS EXCEL, MS POWERPOINT).  EMAIL ADDRESS FOLLOWS THE ADDRESSEE, BELOW.

MCSC (PM/MT - GTES): ULYSSESS.MORTON@USMC.MIL

MCSC (CTQ):  TO BE DETERMINED
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

TACOM CONTRACTING POC: FORSGRED@TACOM.ARMY.MIL

* PER ATTENDANCE LIST

______________________________________________________________________________________________________

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________________

G. PREPARED BY:

H. DATE:

I. APPROVED BY:

J. DATE: 09 MARCH 2005

______________________________________________________________________________________________________

DD FORM 1423-1, JUN 90 (EG)  PREVIOUS EDITIONS ARE OBSOLETE                             PAGE_1__ OF ___

CONTRACT DATA REQUIREMENTS LIST

                                                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

______________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.: W56HZV-05-D-DF02

B. EXHIBIT: B

C. CATEGORY: OTHER

D. SYSTEM/ITEM: FRC

E. CONTRACT/PR NO.: W56HZV-05-D-DF02

F. CONTRACTOR: DRS SUSTAINMENT SYSTEMS, INC.

 ______________________________________________________________________________________________________

1. DATA ITEM NO. F001

2. TITLE OF DATA ITEM: CONTRACT WORK BREAKDOWN STRUCTURE

3. SUBTITLE:

4. AUTHORITY: DI-MGMT-81334

5. CONTRACT REFERENCE: SOW PARA C.3.1 OF FRC SYSTEM AND DEVELOPMENMT PHASE SOW DATED 9 JAN 07                                ______

6. REQUIRING OFFICE: MARCORSYSCOM (PM/MT, GTES)

7. DD250 REQ: DD

8. APP CODE:

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  ASREQ

11. AS OF DATE:

12. DATE OF FIRST SUB:  SEE BLK 16

13. DATE OF SUBS: ASREQ

______________________________________________________________________________________________________

14. DISTRIBUTION

          A. ADDRESSEE  B. COPIES

                                                                       DRAFT        FINAL

                                                                                 REG   REPRO

             1.  MCSC (PM/MT)                                           1               1

             2.  MCSC (CTQ)                                                             1

15.  TOTAL                                                              1        0      2

______________________________________________________________________________________________________

16. REMARKS:

BLK 4 - ALL REFERENCES TO MIL-STD-881 DO NOT APPLY.  MIL-HDBK-881 MAY BE USED FOR GUIDANCE.

BLK 9 - THE FOLLOWING INFORMATION SHALL BE INCLUDED ON THE DELIVERABLE:  DISTRIBUTION STATEMENT A: APPROVED FOR PUBLIC RELEASE;

DISTRIBUTION IS UNLIMITED.

BLK 12 - FIRST SUBMISSION IS DUE 30 DAC OR 20 DAYS PRIOR TO THE INTEGRATED BASELINE REVIEW, WHICHEVER IS EARLIER.  THE GOVERNMENT
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

REQUIRES 15 DAYS TO REVIEW AND COMMENT.

BLK 13 - SUBMIT FINAL, WITH GOVERNMENT COMMENTS INCORPORATED, 30 DAYS AFTER RECEIPT OF GOVERNMENT COMMENTS.

BLK 14 - SUBMISSION SHALL BE VIA ELECTRONIC MAIL (EMAIL).  THE SUBMISSION SHALL BE PREPARED USING MICROSOFT OFFICE 2000 OR 2003 SOFTWARE

(MS WORD, MS EXCEL, MS POWERPOINT).  EMAIL ADDRESS FOLLOWS THE ADDRESSEE, BELOW.

MCSC (PM/MT - GTES): ULYSSESS.MORTON@USMC.MIL

MCSC (CTQ):  TO BE DETERMINED.

TACOM CONTRACTING POC: FORSGRED@TACOM.ARMY.MIL

______________________________________________________________________________________________________

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________________

G. PREPARED BY:

H. DATE:

I. APPROVED BY:

J. DATE:

______________________________________________________________________________________________________

DD FORM 1423-1, JUN 90 (EG)  PREVIOUS EDITIONS ARE OBSOLETE                             PAGE_1__ OF ___

CONTRACT DATA REQUIREMENTS LIST

                                                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

______________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.: W56HZV-05-D-DF02

B. EXHIBIT: B

C. CATEGORY: OTHER

D. SYSTEM/ITEM: FRC

E. CONTRACT/PR NO.: W56HZV-05-D-DF02

F. CONTRACTOR: DRS SUSTAINMENT SYSTEMS, INC.

 ______________________________________________________________________________________________________

1. DATA ITEM NO. F003

2. TITLE OF DATA ITEM: GOVERNMENT FURNISHED INFORMATION DEFICIENCY REPORT

3. SUBTITLE:

4. AUTHORITY: DI-MGMT-80596

5. CONTRACT REFERENCE: SOW PARA C.3.3.2 OF FRC SYSTEM AND DEVELOPMENMT PHASE SOW DATED 9 JAN 07                                ________

6. REQUIRING OFFICE: MARCORSYSCOM (PM/MT, GTES)

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  ASREQ

11. AS OF DATE:

12. DATE OF FIRST SUB:  SEE BLK 16

13. DATE OF SUBS:

______________________________________________________________________________________________________

14. DISTRIBUTION

          A. ADDRESSEE  B. COPIES

                                                                       DRAFT        FINAL

                                                                                 REG   REPRO

             1.  MCSC (PM/MT)                                                           1

             2.  MCSC (CTQ)                                                             1

15.  TOTAL                                                              0        0      2

______________________________________________________________________________________________________

16. REMARKS:

 10 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

BLK 9 - THE FOLLOWING INFORMATION SHALL BE INCLUDED ON THE DELIVERABLE:  DISTRIBUTION STATEMENT A: APPROVED FOR PUBLIC RELEASE;

DISTRIBUTION IS UNLIMITED.

BLK 12 - SUBMIT 5 DAYS AFTER DISCOVERY OF DISCREPANCY

BLK 14 - SUBMISSION SHALL BE VIA ELECTRONIC MAIL (EMAIL).  THE SUBMISSION SHALL BE PREPARED USING MICROSOFT OFFICE 2000 OR 2003 SOFTWARE

(MS WORD, MS EXCEL, MS POWERPOINT).  EMAIL ADDRESS FOLLOWS THE ADDRESSEE, BELOW.

MCSC (PM/MT - GTES): ULYSSESS.MORTON@USMC.MIL

MCSC (CTQ) - TO BE DETERMINED

TACOM CONTRACTING POC: FORSGRED@TACOM.ARMY.MIL

______________________________________________________________________________________________________

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________________

G. PREPARED BY:

H. DATE:

I. APPROVED BY:

J. DATE:

______________________________________________________________________________________________________

DD FORM 1423-1, JUN 90 (EG)  PREVIOUS EDITIONS ARE OBSOLETE                             PAGE_1__ OF ___

CONTRACT DATA REQUIREMENTS LIST

                                                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

______________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.: W56HZV-05-D-DF02

B. EXHIBIT: B

C. CATEGORY: OTHER

D. SYSTEM/ITEM: FRC

E. CONTRACT/PR NO.: W56HZV-05-D-DF02

F. CONTRACTOR: DRS SUSTAINMENT SYSTEMS, INC.

 ______________________________________________________________________________________________________

1. DATA ITEM NO. F004

2. TITLE OF DATA ITEM: RECEIPT OF GOVERNMENT MATERIEL REPORT

3. SUBTITLE:

4. AUTHORITY: DI-MGMT-80389

5. CONTRACT REFERENCE: SOW PARA C.3.3.1 OF FRC SYSTEM AND DEVELOPMENMT PHASE SOW DATED 9 JAN 07                                ________

6. REQUIRING OFFICE: MARCORSYSCOM (PM/MT, GTES)

7. DD250 REQ: LT

8. APP CODE:

9. DIST. STATEMENT REQUIRED:  A

10. FREQUENCY:  ASREQ

11. AS OF DATE:

12. DATE OF FIRST SUB:  SEE BLK 16

13. DATE OF SUBS:

______________________________________________________________________________________________________

14. DISTRIBUTION

          A. ADDRESSEE  B. COPIES

                                                                       DRAFT        FINAL

                                                                                 REG   REPRO

             1.  MCSC (PM/MT)                                                           1

             2.  MCSC (CTQ)                                                             1

             2.  MCLBA (573-1)                                                          1

 11 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

15.  TOTAL                                                              0        0      3

______________________________________________________________________________________________________

16. REMARKS:

BLK 9 - THE FOLLOWING INFORMATION SHALL BE INCLUDED ON THE DELIVERABLE:  DISTRIBUTION STATEMENT A: APPROVED FOR PUBLIC RELEASE;

DISTRIBUTION IS UNLIMITED.

BLK 12 -  SUBMIT WITHIN 15 DAYS OF RECEIPT OF GOVERNMENT FURNISHED EQUIPMENT (GFE).

BLK 14 - SUBMIT HARD COPY TO MCLBA 573-1 PER SOW PARAGRAPH C.3.3.1 AND SUBMIT VIA ELECTRONIC MAIL (EMAIL) IN PDF FORMAT TO:

MCSC (PM/MT - GTES): SUZANNE.DEER@USMC.MIL

MCSC (CTQ: TO BE DETERMINED

MCLBA (573-1):  JIMMY.GOULDEN@USMC.MIL

TACOM CONTRACTING POC: FORSGRED@TACOM.ARMY.MIL

______________________________________________________________________________________________________

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________________

G. PREPARED BY:

H. DATE:

I. APPROVED BY:

J. DATE:

______________________________________________________________________________________________________

DD FORM 1423-1, JUN 90 (EG)  PREVIOUS EDITIONS ARE OBSOLETE                             PAGE_1__ OF ___

CONTRACT DATA REQUIREMENTS LIST

                                                          Form Approval OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

______________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.: W56HZV-05-D-DF02

B. EXHIBIT: B

C. CATEGORY: OTHER

D. SYSTEM/ITEM: FRC

E. CONTRACT/PR NO.: W56HZV-05-D-DF02

F. CONTRACTOR: DRS SUSTAINMENT SYSTEMS, INC.

 ______________________________________________________________________________________________________

1. DATA ITEM NO. J001

2. TITLE OF DATA ITEM: END ITEM FINAL INSPECTION RECORD

3. SUBTITLE:

4. AUTHORITY: DI-QCIC-81068

5. CONTRACT REFERENCE: SOW PARA C.3.3.7.2 OF FRC SYSTEM AND DEVELOPMENMT PHASE SOW DATED 9 JAN 07                                __________

6. REQUIRING OFFICE: MARCORSYSCOM (PM/MT, GTES)

7. DD250 REQ: DD

8. APP CODE:

9. DIST. STATEMENT REQUIRED:

10. FREQUENCY:  R/ASR

11. AS OF DATE:

12. DATE OF FIRST SUB:  SEE BLK 16

13. DATE OF SUBS: N/A

______________________________________________________________________________________________________

14. DISTRIBUTION

          A. ADDRESSEE  B. COPIES

 12 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

                                                                       DRAFT        FINAL

                                                                                 REG   REPRO

             1.  MCSC (PM/MT)                                           1               1

             2.  MCSC (CTQ)                                                             1

15.  TOTAL                                                              1        0      2

______________________________________________________________________________________________________

16. REMARKS:

BLK 4 - ALL REFERENCES TO MIL-STD-40001(AT) DO NOT APPLY.  NAVMC FORM 10284 MAY BE USED FOR GUIDANCE.

BLK 9 - THE FOLLOWING INFORMATION SHALL BE INCLUDED ON THE DELIVERABLE:  DISTRIBUTION STATEMENT A: APPROVED FOR PUBLIC RELEASE;

DISTRIBUTION IS UNLIMITED.

BLK 12 - SUBMIT DUE 10 DAYS AFTER PVI.

BLK 14 - SUBMISSION SHALL BE VIA ELECTRONIC MAIL (EMAIL).  THE SUBMISSION SHALL BE PREPARED USING MICROSOFT OFFICE 2000 OR 2003 SOFTWARE

(MS WORD, MS EXCEL, MS POWERPOINT).  EMAIL ADDRESS FOLLOWS THE ADDRESSEE, BELOW.

MCSC (PM/MT - GTES): ROMMEL.SIMPSON@USMC.MIL

MCSC (CTQ):  TO BE DETERMINED

TACOM CONTRACTING POC: FORSGRED@TACOM.ARMY.MIL

______________________________________________________________________________________________________

17. PRICE GROUP:

18. ESTIMATED TOTAL PRICE:

______________________________________________________________________________________________________

G. PREPARED BY:

H. DATE:

I. APPROVED BY:

J. DATE:

______________________________________________________________________________________________________

DD FORM 1423-1, JUN 90 (EG)  PREVIOUS EDITIONS ARE OBSOLETE                             PAGE_1__ OF ___

                                               *** END OF NARRATIVE J 0001 ***

 13 13

W56HZV-05-D-DF02/0002

DRS SUSTAINMENT SYSTEMS INCORPORATED


	SUPPLEMENTAL INFORMATION
	SUPPLIES OR SERVICES AND PRICES/COSTS
	CONTRACT ADMINISTRATION DATA
	LIST OF ATTACHMENTS

